STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 24

NUMBER OF BI DDERS 11

PROGRAM ELEMENTS CHC

Bl D RANK

11/ 02/ 06
08-0C0704
08- SBD- 15-4.6/5. 3

ENG NEERS EST

Bl D TOTAL

2,042, 105. 00

2,042, 315. 80

2, 049, 549. 00

2,107,617.50

2, 206, 300. 00

HB4N

Bl D

SUMMARY

DEPARTMENT

I N SAN BERNARDI NO COUNTY | N
RANCHO CUCAMONGA FROM 1.0 KM SOUTH
OF FOOTH LL BOULEVARD TO ROUTE

15 AND 66 SEPARATI ON
W DEN EXI STI NG RAMP

1, 000, 000

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

2,124,535.00 AMOUNT UNDER

Bl DDER | D

10

OF TRANSPORTATI ON

Bl D245
PACE 1
11/ 06/ 06
CONTRACT CODE 'C '
63 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

3. 0%

TOTAL NUMBER OF WORKI NG DAYS 60

82, 430. 00

PERCENT UNDER EST 3. 88

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

J MC LOUGHLI N ENG NEERI NG CO

I NC

10641 FULTON COURT

RANCHO CUCAMONGA CA 91730

GRI FFI TH COVPANY

2020 S YALE STREET
SANTA ANA CA 92704

POVELL CONSTRUCTORS

P O BOX 698

FONTANA CA 92334-0698

VANCE CORPCORATI ON

2271 N LOCUST AVENUE

RIALTO CA 92377

BEADOR CONSTRUCTI ON

COVPANY | NC

26320 LESTER Cl RCLE

CORONA CA 92883

FAX

FAX

FAX

FAX

FAX

909 944-1037
00676575
909 944-3112

714 549-2291
00000088
714 549-4033

909 356-8880
00858952
909 356-1299

909 355-4333
00414567
909 355-4339

951 674-7352
00720483
951 674-7495

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS



08- 000704
08- SBD- 15-4
11/ 02/ 06

10

11

2, 258, 464.

2, 285, 000.

2,406, 287.

2,484, 995.

2,541, 700.

2, 655, 350.

00

00

00

00

00

00

11

2

(| RREGULAR)

Rl VERSI DE CONSTRUCTI ON  COVPANY

I NC
P O BOX 1146

RI VERSI DE CA 92502
COFFMAN SPECI ALTIES | NC

4375 JUTLAND DR STE 260
SAN DI EGO CA 92117

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

PAVE TECH I NC
735 LAGUNA DR

CARLSBAD CA 92008
OLI VAS VALDEZ | NC

P O BOX 4079

RANCHO CUCAMONGA CA 91729
H GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

FAX

FAX

FAX

FAX

FAX

FAX

951 682-8308
00266222
951 682-8350

858 272-9080
00632358
858 272-3655

949 252- 0441
00615876
949 252-0266

760 729-7592
00720394
760 729-6158

626 915-7633
00784558
626 915- 7683

714 538-5156
00743775
714 538-5157

Bl D245
PAGE 2
11/ 06/ 06

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS



08- 000704
08- SBD- 15-4
11/ 02/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

11/ 06/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CORAL CONSTRUCTI ON
W LSONVI LLE OR

D C HUBBS CONSTRUCTI ON
YUCAI PA CA

HARBER COVPANI ES
SAN BERNARDI NO CA

K R C SAFETY COVPANY | NC
VI SALI A CA

MC KENNA CONSTRUCTI ON
CORONA CA

MOORE ELECTRI C
CORONA CA

ORTI Z ASPHALT
COLTON CA

PACI FI C RESTCORATI ON GROUP
CORONA CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

TI TAN DVBE
REDDI NG CA

SI GN STRUCTURES

VETAL BEAM GUARD RAI L

GRI ND PAVEMENT

CONSTRUCTI ON AREA SI GNS

GRADI NG

ELECTRI CAL

ASPHALT

LANDSCAPI NG

TRAFFI C STRI PI NG

PREPARE STORM WATER POLLUTI ON CONTRCL PLAN



08- 000704 Bl D245

08- SBD- 15-4 PAGE 4

11/ 02/ 06 11/ 06/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CORAL CONSTRUCTI ON CO SI GN STRUCTURES
W LSONVI LLE OR
D C HUBBS CONSTRUCTI ON METAL BEAM GUARD RAI L
YUCAI PA CA
HARBER COVPANI ES PORTLAND CEMENT CONCRETE GRI ND
SAN BERNARDI NO CA
MOORE ELECTRI C ELECTRI CAL
CORONA CA
PACI FI C RESTORATI ON GROUP ERCSI ON CONTROL
CORONA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL
NI POVA CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 AVMBER STEEL RESTEEL
RI ALTO CA
AREA WEST FENCE VETAL BEAM GUARD RAI L
LAKESI DE CA
GOSS CONSTRUCTI ON JO NT SEAL

RANCHO CUCAMONGA CA
CONTI NUED ON NEXT PAGE



08- 000704
08- SBD- 15-4
11/ 02/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

11/ 06/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

HARBER COVPANI ES
SAN BERNARDI NO CA

J V LANDSCAPI NG
SAN DI MAS CA

MOCRE ELECTRI C
CORONA CA

ORTI Z ASPHALT
COLTON CA

PACI FI C RESTORATI ON GROUP
CORONA CA

STERNDAHL ENTERPRI SE
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

GRI ND PORTLAND CEMENT CONCRETE PAVI NG

CLEARI NG AND GRUBBI NG

ELECTRI CAL

ASPHALT CONCRETE

ERCSI ON CONTROL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

A C DI KE COVPANY
LI NCOLN CA

ANDERSON DRI LLI NG
CHI NO HI LLS CA

COFFVAN SPECI ALTI ES
SAN DI EGO CA

DORADO AND DCRADO
YUCAI PA CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

CAST I N DRI LLED HCOLE

PORTLAND CEMENT CONCRETE PAVEMENT

M NOR PORTLAND CEMENT CONCRETE



08- 000704
08- SBD- 15-4
11/ 02/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

11/ 06/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

HARBER COVPANI ES
SAN BERNARDI NO CA

MODERN ALLOYS
STANTON CA

MOCRE ELECTRI C
CORONA CA

PACI FI C RESTCORATI ON GROUP
CORONA CA

ROBERT PENNY ENTERPRI SE
SACRAMENTO CA

SUDHAKAR COVPANY
RI ALTO CA

WATER CONSULTANTS
LUCERNE VALLEY CA

Bl DDER | D NAME AND ADDRESS

PORTLAND CEMENT CONCRETE GRI NDI NG

METAL BEAM GUARD RAI L AND SI GN STRUCTURES

ELECTRI CAL

HYDROSEEDI NG

STORM WATER POLLUTI ON PREVENTI ON PLAN

STRI PI NG AND MARKI NG

MATERI AL SUPPLY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AREA WEST FENCE
LAKESI DE CA

BEADOR AND SON
CORONA CA

HARBER COVPANI ES
SAN BERNARDI NO CA

CONTI NUED ON NEXT PAGE

I TEMS 11 AND 49 THRU 51

I TEMS 37 THRU 41 (PARTIAL)

| TEM 35



08- 000704
08- SBD- 15-4
11/ 02/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

11/ 06/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MOCRE ELECTRI C
CORONA CA

PACI FI C RESTCORATI ON GROUP
CORONA CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

| TEM5 58 THRU 60

| TEMS 23 THRU 25

I TEM5S 6, 12 THRU 14 AND 52 THRU 57

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

A C DI KE COVPANY
LI NCOLN CA

D C HUBBS
YUCAI PA CA

HARBER COVPANI ES
SAN BERNARDI NO CA

MOCRE ELECTRI C
CORONA CA

PACI FI C RESTCORATI ON GROUP
CORONA CA

STERNDAHL ENTERPRI SE
SUN VALLEY CA

VEESTERN PAVI NG
| RW NDALE CA

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

GRI NDI NG AND CONCRETE PAVEMENT

ELECTRI CAL AND LI GHTI NG

ERCSI ON CONTRCL

STRI PI NG

ASPHALT CONCRETE PAVI NG ( PORTI ON)



08- 000704
08- SBD- 15-4
11/ 02/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

11/ 06/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

MCS
BALDW N PARK CA

MODERN ALLOYS
STANTON CA

MOCRE ELECTRI C
CORONA CA

PACI FI C RESTCORATI ON GROUP
CORONA CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

JO NTS

METAL BEAM GUARD RAIL AND SI GN STRUCTURES ( PARTI AL)

ELECTRI CAL

ERCSI ON CONTRCL

PAVEMENT MARKI NGS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

HARBER COVPANI ES
SAN BERNARDI NO CA

MODERN ALLOYS
STANTON CA

MOORE ELECTRI C
CORONA CA

ORTI Z ASPHALT
COLTON CA

PACI FI C RESTCORATI ON GROUP
CORONA CA

CONTI NUED ON NEXT PAGE

CONCRETE GRI NDI NG

VETAL BEAM GUARD RAI L

LI GHTI NG AND FI BER CPTI C

ASPHALT PAVI NG

ERCSI ON CONTRCL



08- 000704
08- SBD- 15-4
11/ 02/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 9
11/ 06/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STERNDAHL ENTERPRI SES
SUN VALLEY CA

VEEST COAST CONCRETE CUTTI NG
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

JO NT SEAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

AREA WEST FENCE
LAKESI DE CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

K R C SAFETY
VI SALI A CA

MOCRE ELECTRI C
CORONA CA

ORTI Z ASPHALT AND PAVI NG
COLTON CA

PACI FI C RESTORATI ON GROUP
CORONA CA

SUDHAKAR COVPANY
RI ALTO CA

I TEMS 11 AND 49 THRU 51 (PARTI AL)

| TEM 35 ( PARTI AL)

I TEMS 16 AND 37 THRU 41 (PARTI AL)

| TEMS 4, 15, 19, 48 AND 62 (PARTI AL)

I TEMS 58 THRU 60 ( PARTI AL)

| TEMS 28 THRU 30 ( PARTI AL)

I TEMS 23 THRU 25 (PARTI AL)

I TEMS 6, 12 THRU 14 AND 52 THRU 57 ( PARTI AL)



08- 000704
08- SBD- 15-4
11/ 02/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 10

11/ 06/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

CALMEX ENG NEERI NG
Rl VERSI DE CA

HARBER COVPANI ES
SAN BERNARDI NO CA

MODERN ALLOYS
RANCHO CUCAMONGA CA

MOORE ELECTRI C
CORONA CA

PACI FI C RESTORATI ON GROUP
CORONA CA

STERNDAHL ENTERPRI SE
SUN VALLEY CA

WEST COAST DEMCLI TI ON
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

ASPHALT

GRI NDI NG AND CONCRETE PAVI NG

VETAL BEAM GUARD RAI L

ELECTRI CAL

STABI LI ZI NG EMJLSI ON

STRI PI NG

SEAL JO NTS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AREA VEST FENCE COVPANY
LAKESI DE CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

MOORE ELECTRI C
CORONA CA

CONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI L ( PARTI AL)

GRI NDI NG ( PARTI AL)

ELECTRI CAL ( PARTI AL)



08- 000704
08- SBD- 15-4
11/ 02/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 11
11/ 06/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 PACI FI C RESTORATI ON GROUP
CORONA CA

SUDHAKAR COVPANY
RI ALTO CA

ERCSI ON CONTRCL ( PARTI AL)

STRI PI NG ( PARTI AL)



08- 000704 Bl D245

08- SBD- 15- 4 CONTRACT PROPOSAL OF LOW BI DDER PAGE 12

11/ 02/ 06 11/ 06/ 06

| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00 2, 500. 00

PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 9, 800. 00 9, 800. 00
3 074031 TEMPORARY GRAVEL BAG BERM M 150 29. 00 4. 350. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 500. 00 4., 500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00 15, 000. 00
6 (S) 120300 TEMPORARY PAVEMENT MARKER EA 980 7.00 6., 860. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 4, 400. 00 13, 200. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 010 77.00 77, 770. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 315. 00 4. 410. 00
10 (S) 129150 TEMPORARY TRAFFI C SCREEN M 1, 010 29. 00 29, 290. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG M 600 22.00 13, 200. 00
12 150710 REMOVE TRAFFI C STRI PE M 3, 810 2.60 9, 906. 00
13 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 53 28. 00 1, 484. 00
14 150722 REMOVE PAVEMENT MARKER EA 870 2.50 2, 175. 00
15 150742 REMOVE ROADSI DE Sl GN EA 9 95. 00 855. 00
16 150760 REMOVE SI GN STRUCTURE EA 1 5, 000. 00 5, 000. 00
17 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 040 2.00 2, 080. 00
18 150820 REMOVE | NLET EA 4 1, 300. 00 5, 200. 00
19 152390 RELOCATE ROADSI DE S| GN EA 2 175. 00 350. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 23, 000. 00 23, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 1, 400 32. 00 44, 800. 00
22 198001 | MPORTED BORROW VB 9, 900 20. 25 200, 475. 00
23 (S) 203014 FI BER ( EROSI ON CONTROL) KG 4, 000 1.55 6, 200. 00
24 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 84 190. 00 15, 960. 00
25 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 300 3.30 990. 00
26 260201 CLASS 2 AGGREGATE BASE VB 400 84. 00 33, 600. 00
27 280000 LEAN CONCRETE BASE B 480 290. 00 139, 200. 00
28 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 330 90. 00 119, 700. 00
29 038977 ASPHALT CONCRETE ( TYPE A) (BOND BREAKER) TONN 190 146. 00 27, 740. 00
30 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 040 10. 00 10, 400. 00
31 401000 CONCRETE PAVENMENT VB 950 325. 00 308, 750. 00
32 404092 SEAL PAVEMENT JO NT M 1, 200 15. 00 18, 000. 00
33 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 480 15. 00 7.200. 00
34 413111 REPAI R SPALLED JOI NTS MR 15 225. 00 3, 375. 00
35 420201 GRI ND EXI STI NG CONCRETE M2 1, 800 12. 00 21, 600. 00
PAVEMENT

36 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.4 1, 600. 00 7,040. 00



08- 000704 Bl D245

08- SBD- 15- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
11/ 02/ 06 11/ 06/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 20, 700 10. 50 217, 350. 00

38 (SF)560219 I NSTALL Sl GN STRUCTURE ( TRUSS) KG 20, 700 1. 00 20, 700. 00

39 560234 FURNI SH LAM NATED PANEL SI GN MR 34 260. 00 8, 840. 00
(25.4 MW TYPE A)

40 560239 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 14 195. 00 2, 730. 00
(2.0 MV UNFRAVED)

41 (S) 038978 1524 MM CAST- | N- DRI LLED- HOLE- CONCRETE M 16 2,900. 00 46, 400. 00
PI LE (S| GN FOUNDATI ON)

42 664016 450 MM CORRUGATED STEEL PI PE M 60 325. 00 19, 500. 00
(2.77 MM THI CK)

43 705044 450 MM STEEL FLARED END SECTI ON EA 4 425. 00 1, 700. 00

44 721009 ROCK SLOPE PROTECTI ON VB 8 295. 00 2, 360. 00
(FACING METHOD B)

45 729010 ROCK SLOPE PROTECTI ON FABRI C MR 32 23.00 736. 00

46 731507 M NOR CONCRETE ( GUTTER DEPRESSI ON) VB 1 1, 200. 00 1, 200. 00

47 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 592 4.00 2, 368. 00

48 820107 DELI NEATOR ( CLASS 1) EA 50 45. 00 2, 250. 00

49 (S) 832001 METAL BEAM GUARD RAI LI NG M 1, 030 83. 00 85, 490. 00

50 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 1 7,700. 00 7, 700. 00

51 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00

52 (S) 840501 THERVOPLASTI C TRAFFI C STRI PE M 440 8. 00 3, 520. 00

53 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 53 72.00 3, 816. 00

54 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 6, 010 1.25 7,512.50
( SPRAYABLE)

55 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 2,290 1.25 2, 862. 50

56 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 480 2.50 1, 200. 00

57 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 620 6.75 4,185. 00

58 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 80, 000. 00 80, 000. 00

59 (S) 038979 TEMPORARY FI BER OPTI C COMMUNI CATI ON LS LUMP SUM 38, 000. 00 38, 000. 00
SYSTEM

60 (S) 038980 MODI FY FI BER OPTI C COMMUNI CATI ON SYSTEM LS LUMP SUM 126, 000. 00 126, 000. 00

61 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00

62 566011 ROADSI DE SI GN - ONE POST EA 17 275. 00 4,675.00

63 999990 MOBI LI ZATI ON LS LUMP SUM 154, 050. 00 154, 050. 00

TOTAL 2,042, 105. 00



| TEM
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08- 000704
08- SBD- 15-4
11/ 02/ 06

220.
107.

356.
12.

12.

1, 745.

4, 795.
11.

.85

379.

00

158400.
5600.
14448.
906.
24960.
105600.
119700.
20330.
6240.
338200.
14640.
5856.
26175.
22860.
21098.
235980.
17595.
12886.

SUMMARY

250.

2, 500.
10.

180.

OF

REMA/

297000.
4000.
14700.
900.
40000.
91200.
119700.
28500.
4160.
275500.
14400.
7200.
3750.
25200.
11000.
207000.
8280.
6120.

NI NG BI DDERS

255.
103.

60.
313.

28.
2,016.

4, 400.

208.

125730.
6400.
16128.
1020.
22080.
122400.
136990.
11400.
6760.
297920.
6720.
13440.
30240.
24390.
19360.
189405.
14490.
10132.

Bl D245
PAGE 14
11/ 06/ 06

3, 000.

.50
230.

00

207900.
7000.
16800.
1200.
48000.
144000.
133000.
27550.
6240.
384750.
33000.
13200.
8250.
27450.
13200.
207000.
10350.
7820.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62

63
TOT

08- 000704

08- SBD- 15-4
11/ 02/ 06
SECOND

Bl D AMOUNT
317.00 4438. 00
2,900. 00 46400. 00
928. 00 55680. 00
800. 00 3200. 00
525. 00 4200. 00
105. 00 3360. 00
2,690. 00 2690. 00
9. 40 5564. 80
20. 30 1015. 00
76. 00 78280. 00
6, 940. 00 6940. 00
905. 00 905. 00
6.75 2970. 00
67. 40 3572. 20
1.05 6310. 50
1.05 2404. 50
2.02 969. 60
6. 15 3813. 00
58, 000. 00 58000. 00
62, 000. 00 62000. 00
100, 000. 00 100000. 00
.00 0. 00
525. 00 8925. 00
199, 000. 00 199000. 00
2,042, 315. 80

SUMMARY

OF REMA/
THI RD

Bl D AMOUNT
140. 1960
2,100. 33600
350. 21000
300. 1200
300. 2400
5. 160
2,500. 2500
2. 1184
40. 2000
85. 87550
7, 500. 7500
900. 900
3. 1320
45. 2385
2. 12020
1. 2290
2. 960
4. 2480
70, 000. 70000
50, 000. 50000.
125, 000. 125000.
. 0.
250. 4250.
190, 000. 190000.
2,049, 549. 00

FOURTH

Bl D AMOUNT
140. 00 1960
3,423.00 54768
388. 00 23280
625. 00 2500
606. 00 4848
61. 00 1952
4, 650. 00 4650
11. 00 6512
49. 00 2450
80. 00 82400
7,400. 00 7400
920. 00 920
3.30 1452
42.00 2226
1.40 8414
.75 1717
2.25 1080
4.75 2945
81, 536. 00 81536
38, 192. 00 38192
129, 000. 00 129000
.00 0.
300. 00 5100
241, 321. 00 241321.
2,107,617. 50

Bl D245
PAGE 15
11/ 06/ 06
FI FTH
Bl D AMOUNT
160. 00 2240
2,750. 00 44000
650. 00 39000
825. 00 3300
480. 00 3840
35. 00 1120
5, 500. 00 5500
6. 00 3552
50. 00 2500
80. 00 82400
7, 700. 00 7700
1, 100. 00 1100
7.50 3300
73. 00 3869
1.10 6611
1.10 2519
2.30 1104
7.00 4340
75, 300. 00 75300
38, 500. 00 38500
125, 000. 00 125000
.00 0.
325. 00 5525
168, 543. 00 168543
2, 206, 300. 00



| TEM
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08- 000704
08- SBD- 15-4
11/ 02/ 06

250.
110.
150.

300.
10.

15.
850.
12.

3, 000.
11.

225.

188100.
4000.
21000.
1800.
32000.
120000.
146300.
28500.
5200.
285000.
12000.
7200.
12750.
21600.
13200.
227700.
20700.
7650.

SUMMARY

200.
100.
300.

500.
2, 000.

200.

OF

REMA/

151500.
4200.
20200.
15000.
7620.
1325.
1740.
3150.
5000.
5200.
4000.
900.
3000.
126000.
445500.
5600.
14280.
900.
28000.
96000.
119700.
19000.
4160.
285000.
4800.
1920.
7500.
10800.
8800.
165600.
20700.
6800.

1, 500.

4, 000.
10.

205.

119000.
346500.
3400.
21000.
1800.
40000.
120000.
126350.
28500.
10400.
318250.
36000.
14400.
22500.
27900.
17600.
213210.
9315.
6970.

Bl D245
PAGE 16
11/ 06/ 06
NI NTH
Bl D AMOUNT
3, 000. 00 3000
16, 000. 00 16000
20. 00 3000
5, 000. 00 5000
85, 000. 00 85000
3. 00 2940
4, 000. 00 12000
30. 00 30300
200. 00 2800
5.00 5050
20. 00 12000
4.00 15240
100. 00 5300
5.00 4350
500. 00 4500
7, 500. 00 7500
10. 00 10400
2,500. 00 10000
1, 000. 00 2000
25, 000. 00 25000.
199. 00 278600.
35. 00 346500.
3.00 12000.
100. 00 8400.
20. 00 6000.
50. 00 20000.
200. 00 96000.
75. 00 99750.
75. 00 14250.
25.00 26000.
700. 00 665000.
12. 00 14400.
15. 00 7200.
500. 00 7500.
10. 00 18000.
500. 00 2200.
2.00 41400.
3. 00 62100.
100. 00 3400.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62

63
TOT

08- 000704
08- SBD- 15-4
11/ 02/ 06

70, 000.
35, 000.
115, 000.

.80
.50

00
00
00

.00

350.
305, 000.

00
00

115000.
0.
5950.
305000.

2,258, 464. 00

SUMMARY

OF REMA/
SEVENTH
Bl D AMOUNT
100. 00 1400
2,500. 00 40000
300. 00 18000
750. 00 3000
150. 00 1200
5.00 160
2, 000. 00 2000
15. 00 8880
40. 00 2000
70. 00 72100
8, 000. 00 8000
750. 00 750
3.00 1320
37.00 1961
1.20 7212
.70 1603
2.00 960
4.25 2635
70, 000. 00 70000
32, 000. 00 32000
100, 000. 00 100000
.00 0.
400. 00 6800
218, 444. 00 218444.
2,285, 000. 00

El GHTH

Bl D AMOUNT
130. 00 1820
2,700. 00 43200
200. 00 12000
200. 00 800
300. 00 2400
15. 00 480
1, 500. 00 1500
3. 00 1776
55. 00 2750
85. 00 87550
8, 700. 00 8700
800. 00 800
7.40 3256
75. 00 3975
1.10 6611
1.10 2519
2.40 1152
6. 80 4216
81, 000. 00 81000
38, 000. 00 38000
132, 000. 00 132000
.00 0.
600. 00 10200.
150, 000. 00 150000
2,406, 287. 00

Bl D245
PAGE 17
11/ 06/ 06
NI NTH
Bl D AMOUNT
100. 00 1400
1, 000. 00 16000.
250. 00 15000.
500. 00 2000
1, 000. 00 8000
100. 00 3200
1, 500. 00 1500.
50. 00 29600
50. 00 2500.
73. 00 75190
8, 000. 00 8000
750. 00 750.
3.00 1320.
30. 00 1590.
3.00 18030.
2.00 4580.
25. 00 12000
25.00 15500
10, 000. 00 10000.
25, 000. 00 25000
35, 000. 00 35000
.00 0.
515. 00 8755
200, 000. 00 200000
2,484,995. 00



08- 000704 Bl D245
08- SBD- 15-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 18
11/ 02/ 06 11/ 06/ 06
| TEM TENTH ELEVENTH
BI D AMOUNT BI D AMOUNT
1 5, 000. 00 5000. 00 5, 000. 00 5000. 00
2 18, 000. 00 18000. 00 1, 500. 00 1500. 00
3 20. 00 3000. 00 10. 00 1500. 00
4 7, 800. 00 7800. 00 35, 000. 00 35000. 00
5 85, 000. 00 85000. 00 154, 700. 00 154700. 00
6 8.10 7938. 00 4.00 3920. 00
7 6, 500. 00 19500. 00 10, 000. 00 30000. 00
8 75. 00 75750. 00 90. 00 90900. 00
9 760. 00 10640. 00 500. 00 7000. 00
10 35. 00 35350. 00 30. 00 30300. 00
11 33. 25 19950. 00 30. 00 18000. 00
12 3.11 11849. 10 2.00 7620. 00
13 33.75 1788. 75 30. 00 1590. 00
14 2.70 2349. 00 2.00 1740. 00
15 270. 00 2430. 00 100. 00 900. 00
16 6, 500. 00 6500. 00 5, 700. 00 5700. 00
17 18. 00 18720. 00 12. 00 12480. 00
18 820. 00 3280. 00 1, 000. 00 4000. 00
19 765. 00 1530. 00 250. 00 500. 00
20 3, 000. 00 3000. 00 30, 000. 00 30000. 00
21 121. 00 169400. 00 50. 00 70000. 00
22 28. 00 277200. 00 30. 00 297000. 00
23 1.90 7600. 00 2.00 8000. 00
24 231.00 19404. 00 220. 00 18480. 00
25 4.00 1200. 00 5. 00 1500. 00
26 86. 00 34400. 00 131. 00 52400. 00
27 349. 00 167520. 00 375. 00 180000. 00
28 133. 00 176890. 00 92. 00 122360. 00
29 230. 00 43700. 00 150. 00 28500. 00
30 7.30 7592. 00 20. 00 20800. 00
31 352. 00 334400. 00 400. 00 380000. 00
32 14. 00 16800. 00 30. 00 36000. 00
33 19. 30 9264. 00 30. 00 14400. 00
34 450. 00 6750. 00 4,000. 00 60000. 00
35 17.00 30600. 00 18. 00 32400. 00
36 3, 800. 00 16720. 00 1, 500. 00 6600. 00
37 10. 35 214245. 00 9. 00 186300. 00
38 .60 12420. 00 1.00 20700. 00
39 265. 00 9010. 00 285. 00 9690. 00




08- 000704 Bl D245
08- SBD- 15-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 19
11/ 02/ 06 11/ 06/ 06
| TEM TENTH ELEVENTH
BI D AMOUNT BI D AMOUNT

40 138. 00 1932. 00 375. 00 5250. 00

41 2, 000. 00 32000. 00 3, 500. 00 56000. 00

42 333. 25 19995. 00 300. 00 18000. 00

43 1, 133. 00 4532. 00 250. 00 1000. 00

44 2, 800. 00 22400. 00 1, 000. 00 8000. 00

45 125. 00 4000. 00 20. 00 640. 00

46 3, 375.00 3375. 00 2, 000. 00 2000. 00

47 3. 60 2131. 20 5.00 2960. 00

48 60. 00 3000. 00 50. 00 2500. 00

49 80. 00 82400. 00 90. 00 92700. 00

50 9, 000. 00 9000. 00 7,500. 00 7500. 00

51 1, 100. 00 1100. 00 1, 000. 00 1000. 00

52 8. 10 3564. 00 4.00 1760. 00

53 81. 25 4306. 25 45. 00 2385. 00

54 1.25 7512. 50 2.00 12020. 00

55 1.25 2862. 50 1.00 2290. 00

56 2.50 1200. 00 4.00 1920. 00

57 7.50 4650. 00 6. 00 3720. 00

58 91, 000. 00 91000. 00 80, 000. 00 80000. 00

59 43, 000. 00 43000. 00 38, 000. 00 38000. 00

60 144, 000. 00 144000. 00 127, 100. 00 127100. 00

61 .00 0. 00 200, 000. 00 200000. 00

62 350. 00 5950. 00 .00 0. 00

63 153, 299. 70 153299. 70 .00 0. 00

TOT 2,541, 700. 00 2, 655, 350. 00




